

Corrigendum For Amendmend in RFP

Tender for Supply and Installation of Switching Infrastructure

Tender No. AEDC/SDC/2025-26/05, Dtd. 20/08/2025
Corrigendum No. AEDC/SDC/2025-26/05/Corr-01, date 04/09/2025



**Assam Electronics Development
Corporation Limited
(AMTRON)
Industrial Estate, Bamunimaidan,
Guwahati – 781021**

Amendment made to the RFP:**The following amendments are made to the RFP# AEDC/SDC/2025-26/05, Dtd. 20/08/2025**

Last Date for Submission of Bids	Signed copy of the Tender and supporting documents to be submitted online on or before 04:00PM, 10/09/2025 . Hard copy of only Power of Attorney to be submitted in the Drop Box available at MD Office, AMTRON by 04:00PM, 10/09/2025
Date of Opening of Technical Bids	10/09/2025 at 05:00 PM.

Amendments in Tender Terms and Condition-

Sl. No.	RFP Page No.	RFP Clause	Amendment/Clarification/Revised Clause
1	3	OEM should provide an undertaking that the bidder quoting their products will supply the items within 45 days. Undertaking from OEM to be submitted without which bid will be rejected.	i) OEM shall submit an undertaking on official letterhead, confirming that they will be able to supply all ordered items within 60 (sixty) calendar days after getting confirmation from the selected Bidder. ii) Bidder should provide an undertaking that Within 3 (three) working days of the Work Order (WO) date, the bidder shall place a Purchase Order (PO) on the OEM and complete all prerequisites. iii) Submission of the undertakings is mandatory; bids without the undertakings shall be rejected.
2	4	1.3.1 Bill of Material:	Clarification: The numbers of 100G and 400G as mentioned in Item no. 3 and Item no. 4 respectively are to be supplied as additional items as mentioned in the Bill of Material.
3	13	3.4 Proposed Timelines:	Clarification: No change in T, T1 and T2
4	13	3.4 Proposed Timelines: On-site Configuration, Integration, Hands-on Training & Knowledge Transfer (T3).	Clarification on T3: For Hands-on Training & Knowledge Transfer - i) 5 trainees. ii) OEM or Bidder to arrange the training at buyer location. All other facility to be arranged by buyer. iii) T3 = T+90 days
5	16	3.10. Liquidated damages If the contractor fails to deliver any or all of the Goods or fails to perform the incidental Works/ Services(e.g. installation, commissioning or operator training) within the time frame(s) incorporated in the tender, the Procuring Entity shall, without prejudice to other rights and remedies available to the Procuring Entity under the contract, deduct from the contract price, as agreed liquidated damages, but not as a penalty, a sum equivalent to the 0.5% percent of the value of the undelivered items (including elements of GST & freight) of the delayed	3.10. Liquidated Damages If the selected bidder fails to deliver any or all of the Goods, or fails to perform the incidental Works/Services (including but not limited to installation, commissioning, or operator training) within the stipulated time frame(s) specified in the tender, the Procuring Entity shall, without prejudice to any other rights and remedies available under the contract, deduct from the contract price, as agreed liquidated damages (and not as a penalty), a sum equivalent to 0.5% of the value of the undelivered items (inclusive of GST and

Sl. No.	RFP Page No.	RFP Clause	<i>Amendment/Clarification/Revised Clause</i>
		Goods for each week of delay or part thereof until actual delivery or performance, subject to a maximum deduction of the 10% of the delayed Goods' or incidental Works/ Services' contract price(s).	freight) for each week of delay or part thereof, subject to a maximum delay of 10 (ten) weeks from the date of issue of the Work Order. In case the delay exceeds 10 (ten) weeks, the Work Order shall stand cancelled, and the Performance Bank Guarantee (PBG) shall be forfeited.

All other terms and condition mentioned in the RFP document remains unchanged.

Date: 04-09-2025

Place: Guwahati

Sd/-

Managing Director
AEDC Ltd. Guwahati