# **Corrigendum For Amendmend in RFP**

## **Tender for Supply and Installation of Intelligent PDU**

Tender No. AEDC/SDC/2025-26/10, Dtd. 08/09/2025 Corrigendum No. AEDC/SDC/2025-26/10/Corr-01, date 22/09/2025



Assam Electronics Development
Corporation Limited
(AMTRON)
Industrial Estate, Bamunimaidan,
Guwahati – 781021

#### Amendment made to the RFP:

### The following amendments are made to the RFP# AEDC/SDC/2025-26/10, Dtd. 08/09/2025

Last Date for Submission of Bids	Signed copy of the Tender and supporting documents to be submitted
	online on or before 11:00AM, 26/09/2025.
	Hard copy of only Power of Attorney to be submitted in the Drop Box available at MD Office, AMTRON by 11:00AM, 26/09/2025.
Date of Opening of Technical Bids	26/09/2025 at 12:30 PM.

#### Amendment in Tender Terms and Condition-

Sl. No.	RFP Page No.	RFP Clause	Amendment/Clarification
1	3	Bidder should provide an undertaking that the scope of work will be completed within 15 (fifteen) days of issue of Work Order.	Bidder should provide an undertaking that the scope of work will be completed within 45 days of issue of Work Order.
2	6	30 nos. of IEC-320-C13 outlets, and 12 nos. of IEC-320-C19 outlets or 36 nos. of combo C13/C19 outlets, locking mechanisms compatible with locking input power cords.  Equal nos. of Lockable Power Cord to be supplied along with.	30 nos. of IEC-320-C13 outlets, and 12 nos. of IEC-320-C19 outlets or 36 nos. of combo C13/C19 outlets, locking mechanisms compatible with locking input power cords. 30 nos. of C13/C14 and 12 nos. of C19/20 lockable power cord to be supplied along with.
3	7	FCC Part 15, ICES-003, EN 55032, EN 55035, EN 61000-3-2, EN 61000- 3-3, AS/NZS CISPR 32	FCC/CISPR/EN/ICES/CE/RoHS

#### 3.4 Proposed Timelines: (revised)

The maximum time schedule for the Supply Order will be as follows:

Activity	Time in days
Issue of Purchase Order	T
Furnishing of Bank Guarantee (T1)	T+7 days
Delivery & installation of the equipment (T2)	T+45 days
On-site Configuration, Integration, Hands-on Training & Knowledge Transfer (T3).	T+45 days

## All other terms and condition mentioned in the RFP document remains unchanged.

Date: 22-09-2025 Place: Guwahati

Sd/-

Managing Director AEDC Ltd. Guwahati