## **Corrigendum For Amendmend in RFP**

Tender for Selection of Project Implementing Agency (PIA) for Laying of Overhead Fibre Network in Assam

Tender No. AEDC/AS/2024-25/002, Date: 28/08/2024 Corrigendum: No. AEDC/AS/2024-25/002/Corr-01, Dtd: 21/09/2024



## Assam Electronics Development Corporation Limited (AMTRON) Industrial Estate, Bamunimaidan, Guwahati – 781021

## Amendment made to the RFP:

The following amendments are made to the RFP# AEDC/AS/2024-25//002, Date:28/08/2024

extended till:	Sign& scanned copy of the Tender and supporting documents to be submitted online on or before <b>11:00 AM</b> , <b>25/09/2024</b> .
Date of Opening of Technical Bids	25/09/2024 at 11.30 AM

## Amendment in Tender Terms and Condition:

ltem No	RFP Page number	RFP Section	RFP Clause	Modified/Change Clause
1	3	1.2 Pre- Qualification Criteria:	Bidder should not be blacklisted by any Government/PSU entity in last Five financial	Bidder should not be blacklisted by any Government/PSU entity in last Three financial
2	3	1.2 Pre- Qualification Criteria:	The bidder must have strong financial means/capability certificate of minimum 50 lakh	The bidder must have strong financial means/capability certificate
3	15	46. Insurance	The Goods supplied under this Contract shall be fully insured by the PIA, against any loss or damage up to the time it is delivered to the PIA -designated carrier for shipment to AMTRON or to AMTRON's designated location. The PIA shall submit to the AMTRON, certificate of insurance issued by the insurance company, indicating that such insurance has been taken	PIA will be liable for any loss or damage caused to goods during transportation. AMTRON reserves the right to deduct any amount that becomes payable by the contractor in respect of any loss/damage to goods. The same shall be recovered from bills payable to the contractor as damage recoverable.
4	27	PIA details: SL no. 14	Average Annual Turnover for last three (3) audited financial Years (2019-20,2020-21 and 2021-22)	Average Annual Turnover for last three (3) audited financial Years

5	5	General Instruction to bidders	<ul> <li>Part A: Technical Bid</li> <li>Document</li> <li>&gt; Pre-Qualification Criteria TECHNICAL BID</li> <li>&gt; Proforma A PIA</li> <li>DETAILS</li> <li>&gt; Proforma B – Undertaking on Black Listing/Corrupt</li> <li>Practices</li> <li>&gt; Proforma C Technical</li> <li>Bid Letter</li> <li>&gt; BOQ material –</li> <li>Proforma D</li> <li>&gt; Bill of services – Proforma</li> <li>E</li> <li>&gt; Technical Compliance</li> <li>Sheet as per format mentioned in Technical</li> <li>Evaluation Criteria</li> <li>&gt; Power of Attorney –</li> <li>Proforma-G</li> </ul>	Part A: Technical Bid Document → Pre-Qualification CriteriaTECHNICAL BID → Proforma B PIA DETAILS → Proforma C - Undertaking on Black Listing/Corrupt Practices → Proforma D Technical Bid Letter → BOQ material → Technical Compliance Sheet as per format mentioned in Technical Evaluation Criteria → Power of Attorney - Proforma-G
---	---	--------------------------------------	--	--

All other terms and condition mentioned in the RFP document remains unchanged.

Date: 21-09-2024 Place: Guwahati Sd /-

Managing Director AEDC Ltd. Guwahati