

Corrigendum For Amendmend in RFP

Tender for Selection of Project Implementing Agency (PIA) for Laying of Overhead Fibre Network in Assam

Tender No. AEDC/AS/2024-25/002, Date: 28/08/2024
Corrigendum: No. AEDC/AS/2024-25/002/Corr-02, Dtd: 24/09/2024



**Assam Electronics Development
Corporation Limited
(AMTRON)
Industrial Estate, Bamunimaidan,
Guwahati – 781021**

Amendment made to the RFP:

The following amendments are made to the RFP# AEDC/AS/2024-25//002, Date:28/08/2024

Last Date for Submission of Bids had been extended till:	Sign& scanned copy of the Tender and supporting documents to be submitted online on or before 11:00 AM, 27/09/2024.
Date of Opening of Technical Bids	27/09/2024 at 11.30 AM

Amendment in Tender Terms and Condition:

Item No	RFP Page number	RFP Section	RFP Clause	Modified/Change Clause
1		BoQ		Due to some technical issue in the excel sheet of the "BoQ_62524.xls" the financial evaluation will be done against the Total amount without taxes/GST (i.e Column 'M' in the BoQ_62524.xls' file) only. Accordingly financial values auto filled in column 'BB' in the BoQ_62524.xls' file (i.e Total amount with taxes) may be ignored by the participating bidders. The work order will be inclusive of taxes.

All other terms and condition mentioned in the RFP document remains unchanged.

Date: 24-09-2024
Place: Guwahati

Sd /-

Managing Director
AEDC Ltd. Guwahati