

AMTRON
Assam Electronics Development Corporation Ltd.
Industrial Estate, Bamunimaidan
Guwahati – 781021

CORRIGENDUM

For

Tender No. : AEDC/3DP-COE/RFP/2024-25/01, dated 17-07-2025

Corrigendum No. : AEDC/3DP-COE/RFP/2024-25/01/Corrigendum/03, dated 08-08-2025

The following amendments have been issued for the Bid document for the abovementioned tender:

Sl. No.	Page No. of RFP document	Clause No. of RFP document	Existing RFP Clause	Amended Clause
1	Page no 11	Para 3.1.1.5 (f)	Site Housekeeping and payment of all utility bills like electricity and water. They shall also be responsible for power back up (including the fuel expenses) as and when required at site.	Site Housekeeping and payment of all utility bills like electricity and water. Power backup for the existing 3D Printing Center of Excellence shall be provided by AMTRON through a dedicated 275 KVA diesel generator (DG Set) with related cabling, earthing etc. This backup is intended to support critical equipment and operations during grid power outages. The bidder would bear the fuel expenses during the entire O&M phase. Any additional power requirement beyond the existing sanctioned load and DG set capacity, whether for temporary construction purposes or permanent operational needs introduced by the bidder's proposed civil expansion or equipment installation, shall be arranged and borne by the selected bidder at their own cost, including all necessary approvals, cabling, transformers, or related infrastructure.

2	Page no 11	Para 3.1.1.5 (i)	During the entire operation process, up skill a few employees from AMTRON and handhold them to operate the 3D printing machines installed in the CoE and provide Training Certificate from OEM.	During the entire operation process, the Selected bidder shall provide comprehensive training to a minimum of 5 (Five) designated employees of the Organization with Engineering background for a minimum period of 3 months on the operation, maintenance, and safety protocols of the 3D printing machines installed in the Centre of Excellence (CoE). The training shall be conducted at IIT, Guwahati and the cost of training shall be met by the selected bidder. IIT, Guwahati shall provide certification to the AMTRON employees. The lab training shall be as per guidance of IIT, Guwahati.
3	Page No 21	Para4.1.21 .1.	The selected bidder may continue to provide such reasonable advice and assistance as AMTRON, may reasonably require for operation of the Project for the duration of the exit management period which may be a six months period before the date of expiry or termination of the agreement, if required by AMTRON to do so. During this period, the selected bidder will hand over all the assets on “as is where is basis” including the ones being upgraded to the department/ designated agency. The security deposit/ performance security submitted by selected bidder will only be returned after the successful handover of the entire project including its infrastructure.	The selected bidder may continue to provide such reasonable advice and assistance as AMTRON, may reasonably require for operation of the Project for the duration of the exit management period which is 3 (three) months period before the date of expiry or termination of the agreement i.e., from 1st October, 2027 to 31st December, 2027. During this period, the selected bidder will hand over all the assets on “as is where is basis” (except the 3D Printing Machineries which shall be handed over in working condition) including the ones being upgraded to the department/ designated agency. The security deposit/ performance security submitted by selected bidder will only be returned after the successful handover of the entire project including its infrastructure.

4	Page no 11	Para 3.1.1.5 (o)	The selected bidder is free to install additional capacity (3D Printing Machines / Solutions, in addition to the existing infra at site) at its own cost / or at the cost of THIRD PARTIES to ensure optimal productivity of the 3DP CoE Site. These additional capacities can be housed within the existing structure.	The selected bidder is free to install additional capacity (3D Printing Machines / Solutions, in addition to the existing infra at site) at its own cost / or at the cost of THIRD PARTIES to ensure optimal productivity of the 3DP CoE Site. These additional capacities can be housed within the existing structure after prior intimation to AMTRON and in due consultation with the Site Engineer of AMTRON or any other person authorized by MD, AMTRON.
	Page no 11	Para 3.1.1.5 (o)	Over and addition to that, the selected bidder is free to add more floors at its own cost/ or at the cost of THIRD PARTIES in the existing structure to accommodate more machines after prior written approval from AMTRON.	Over and addition to that, the selected bidder is free to add more floors at its own cost/ or at the cost of THIRD PARTIES in the existing structure to accommodate more machines after prior intimation to AMTRON and in due consultation with with the Site Engineer of AMTRON or any other person authorized by MD, AMTRON.
5	Page no 11	Para 3.1.1.5 (r)	The selected bidder shall be liable to share Revenue with AMTRON from the date of letter of acceptance which shall be provided by the selected bidder within 7 days from the date of award of contract or agreement, whichever is later, in the form of a written communication. This date shall be considered to be as "Handover Date".	The selected bidder shall be liable to share Revenue with AMTRON post the gestation period. The project commencement date shall be the date of site handing over to the selected bidder post execution of agreement. This shall be in the form of a written communication and shall be considered to be as "Handover Date". The selected bidder is not required to share any revenue during the gestation period, defined as the period commencing from the Handover Date and continuing until "3 months" . During this time, the selected bidder shall bear its own costs and expenses related to the O & M of the project.

6	Page No 28	Para 6.8 (d)	The statutory tax liabilities including but not limited to GST or any other tax applicable shall be borne by the selected bidder.	The statutory tax liabilities including but not limited to GST or any other tax applicable shall be borne by the selected bidder. AMTRON shall generate invoices to the selected bidder for input tax credit for its share of revenue. All revenues from end client shall come in the designated Escrow A/c Named "3DP CoE" The bank shall have standing instructions for automatic transfer in the designated ratios to the respective account.
7	Page No 21	Para4.1.21 .2.	That on the expiry of this clause, the selected bidder and any individual assigned for the performance of the services under this clause shall handover or cause to be handed over all confidential information and all other related material in its possession.	Upon expiry or termination of the Operations and Maintenance (O&M) period, the selected bidder shall ensure a smooth and structured handover process. As part of this process, the selected bidder shall provide AMTRON with complete, accurate, and up-to-date data and documentation related to the operations, maintenance, and performance of the facility/equipment covered under this Agreement. AMTRON shall provide a Nodal Person in writing 6 Months before the contract expiry period to take handover of the same. This shall include the following: 1. AMC (Annual Maintenance Contract) Papers. 2. Standard operating procedures (SOPs). 3. All pending Sales Data and Inventory List for handing and taking over.

				4. System passwords and access credentials (if applicable). All data shall be submitted in a readable and accessible format (hard copy and/or electronic, as applicable), and transferred no later than 15 days before the final handover date. The O&M Operator shall also provide reasonable support during the transition to ensure continuity of operations and facilitate knowledge transfer to the incoming team or AMTRON's designated officials.
8	Page No 26	Para 6.3 (e)	The Selected bidder shall be liable for the loss of any revenue collected by it or its agents or servants whether by fraud, misappropriation, theft, etc.	Deleted
9	Page No 26	Para 6.3. (f)	The Selected bidder shall put in place, prior to the receipt of any of the revenue, security measures necessary for handling, deposit and protection of revenue from loss, theft or destruction.	
10	Page No 26	Para 6.3. (g)	Notwithstanding such security measures, all money being held by the Selected bidder shall at all times be insured against loss due to but not limited to theft, loss, fire and natural disasters.	
11	Page No 27	Para 6.4. (c)	At the end of Term by efflux of time or Termination of this Agreement, the Project Assets will be handed over to the Authority in good working condition after completing due maintenance works duly certified by the Supervision Consultant at no cost to the Authority.	At the end of Term by efflux of time or Termination of this Agreement, the Project Assets will be handed over to the Authority on as is where is basis (except the 3D Printing Machineries which shall be handed over in working condition) after completing due maintenance works duly verified by the authorised nodal officer of AMTRON.
12	Page No 27	Para 6.7 (a)	The entire project physical infrastructure has to undertake O & M of the assets at the 3DP	The Operations and Maintenance (O&M) services shall be provided for the period from the date of Site

			CoE at Tech City, Guwahati for a period of 3 years from the date of issue of Letter of Intent.	Handing Over until 31 st December, 2027. The handover process shall be for a period of 3 months from 1 st October, 2027 and end on 31 st December, 2027.
13	Page No 27	Para6.8. (a)	The selected bidder shall open a project account namely “3DPCoE Project A/c” in any Bank Licensed by RBI as deemed fit and maintain the escrow account in which all revenues from the project shall be deposited.	The selected bidder shall open a project account namely “3DPCoE Project A/c” in any Bank Licensed by RBI as deemed fit and maintain the escrow account in which all revenues from the project shall be deposited. AMTRON shall give a letter of support to the selected bidder for this purpose. The support letter shall confirm the mutual intent to route applicable payments through the escrow mechanism and acknowledge the role of the escrow account in managing project-related financial transactions.
14	Page No 28	Para 6.8. (c) (i)	Share of AMTRON: The selected bidder has to give a fixed percentage which shall be not less than 10% of the net receipts (excluding GST, which has to be transferred separately to the selected bidder’s bank account) and shall be automatically transferred to an individual bank account of AMTRON. The percentage shall be decided through this tendering process.	Share of AMTRON: The selected bidder has to give a fixed percentage which shall be not less than 5% of the net receipts and shall be automatically transferred to an individual bank account of AMTRON namely 3DPCoE Project A/c. The percentage shall be decided through this tendering process.
15	Page No 28	Para 6.8. (c) (ii)	Share of Bidder: The balance amount (excluding GST, which has to be transferred separately to the selected bidder’s bank account) shall stand automatically transferred to an individual bank account of the selected bidder.	Share of Bidder: The balance 95% of the net receipts shall stand automatically transferred to an individual bank account of the selected bidder from the 3DPCoE Project A/c.

16	Page No 29	Para 6.14. (a)	AMTRON reserves the right to inspect and monitor/assess the progress/ performance/maintenance of the product developed at any time in quarterly/half yearly intervals, after providing advance notice of 15 days to the selected bidder	<u>6.14 Right of Inspection by AMTRON</u> 6.14. (a) AMTRON reserves the right to inspect the premises in every six months by a Nodal Officer designated by AMTRON for the purpose of ensuring compliance with the terms and conditions of the agreement, including but not limited to maintenance, operation, safety, sanitation, monitoring/assessing the progress/performance/maintenance of the product developed.
17	Page No 29	Para 6.14. (c)	The inspection/ audit/monitoring can be conducted by either AMTRON itself or through another Third Party as it may deem fit.	
18	Page No 10	Para 3.1.1.5 (b)	Install & Operate at its own cost, a CCTV surveillance for the facility and the users thereof and the personnel engaged in the provision of any services including correction of safety violations and deficiencies and taking of all other actions necessary to provide a safe environment in accordance with Applicable Laws and Good Industry Practice.	AMTRON shall install a CCTV surveillance for the facility. The operation, monitoring, and routine maintenance of the installed CCTV system, including ensuring continuous functionality, data backup, and coordination with security personnel, shall be the responsibility of the selected bidder during the Operations and Maintenance (O&M) period. The selected bidder shall take all actions necessary to provide a safe environment in accordance with Applicable Laws and Good Industry Practice.
19	Page No 11	Para 3.1.1.5(l)	Publish 11 newsletter one every quarter where the first quarter shall be April –June, 2025.	Publish 9 newsletter one every quarter where the first quarter shall be Oct – December, 2025.

All other terms & conditions shall remain same.

This Corrigendum is a part of the above-mentioned tender.

Sd/-
Managing Director
Assam Electronics Dev. Corpn. Ltd.